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1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ELECTRONIC DIAGNOSTICS AND
PROGNOSTIC TESTABLIITY ANALYSIS

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MISC-80508A C.13.2

6. REQUIRING OFFICE

AMSTA-LC-CJB

7. DD 250 REQ 9. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION

DD REQUIRED AS REQ. 120DACA

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
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a. ADDRESSEE
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16. REMARKS

THE CONTRACTORSHALL PERFROMA TESTABILITY ANALYSIS OF
THE MMPV DIAGNOSTIC AND PROGNOSTICSCAPABILITY, TO
INCLUDE NUMBER AND TYPESOF DIAGNOSTICSAND PROGNOSTICS
TESTSAVAILABLE FORALL MMPV SYSTEMCOMPONENTS,
ASSEBLIES,SYSTEMS,SUB-SYSTEMSAND DELIVER A TESTABILITY
ANALYSIS.

THE DRAFT ANALYSIS IS DUE 120DAYS AFTER CONTRACTAWARD.
THE GOVERNMENTWILL PROVIDECOMMENTSWITHIN 30DAYS OF
RECEIPT.THE ANALYSIS SHALL BE UPDATED AND FINALIZED AFTER
COMPLETIONOF TESTING.THE CONTRACTORSHALL DELIVER THE
FINAL ANALYSIS 30DAYS AFTER THE SUCCESSFULCOMPLETIONOF
TESTING.

IN THE EVENT, MATERIAL/PROCESSOCCURDURING THE LIFE OF THE
CONTRACT, THE CONTRACTORMUST PROVIDEAN UPDATETO THE
REPORTTO CAPTURETHE MATERIAL/PROCESSCHANGE.

FINAL SUBMISSIONWILL BE ACCOMPANIEDBY A DD250.
CONTRACTORCAN ONLY INVOICE UPONFINAL GOVERNMENT
ACCEPTANCE.GOVERNMENTRECEIPTOFDOCUMENTATION DOES
NOT CONSTITUTEACCEPTANCE.AMSTA-LC-CIBWILL PROVIDE
NOTICE OF ACCEPTANCEFORDOCUMENTATION THROUGHTHE PCO
TO CONTRACTORWITHIN THE ESTABLISHEDTIME FRAME AND
GUIDELINES CALLED OUT IN THE SCOPEOFWORK AND APPLICABLE
CDRLS.

ALL SUBMISSIONSSHALL BE ELECTRONIC,AND READABLE BY
COMPUTERSRUNNING MICROSOFTWINDOWS ORAS ARRANGEDIN
WRITING WITH THE PCO. ELECTRONICSUBMITTALS UNDER THIS
CDRL SHALL BE FORWARDEDTO SFAE-CS-FP-E:
JBHART@US.ARMY.MIL. GRANTING ACCESSTO A GOVERNMENTFTP
SITEFORTHE ‘DELIVERY’ OF THE REQUIREDDATA MAY BE
PROVIDED.

SFAE-CSS-FP-E

1

1

15. TOTAL =

1

1

G. PREPARED BY H. DATE I. APPROVED BY
BRUCELOEFFLER 20APRO7 [JEFF HART

J. DATE

27APRO7

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED.
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